सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 200

e-Stamp

Certificate No.	:	IN-KA40312833616393R
Certificate Issued Date	:	29-Jun-2019 01:18 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0807660143748412R
Purchased by	:	SREERAMA REDDY SON OF N DEVANNA
Description of Document	:	Article 12 Bond
Description	:	CONTRACT AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER B B M P DASARAHALLI ZONE
Second Party	:	SREERAMA REDDY SON OF N DEVANNA
Stamp Duty Paid By	:	SREERAMA REDDY SON OF N DEVANNA
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

सत्यमेव जयते

SREERAMA REDDY SON OF N DEVANNA IN-KA40312833616393R RS. 200 29-JUN-2019 01:18 PM

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/565 /2019-20, Dtd : 12/03/2020

1.This Agreement, entered this day ..... of.....2020 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called Employar **Sri.Sreeramareddy. #02, Behind Widia, Ashokanagara. Nagasandra (p) Bengalore-73.** (Here in called Contractor) of Other part

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned with CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Improvements of CC road Prashantha nagara 3rd cross and pipeline road to Model colony main road in Dasarahalli ward no 15
Est Cost:	20.00 Lakhs Indent No:34760
Job Code:	015-20-000008 P-Code-1771
Administrative Approval:	EE/DD/AS/ 126/2018-19, Dated : 17.06.2019
Technical Sanction:	EE/DD/TS/592018-19 Dated : 30.02.2019
Tender Notification No & Date:	BBMP/EE/DD/Ten/15/2018-19 Dt:04.02.2019

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract Rs. 1659132.00 /-Rupees (Sixteen Lakhs Fifty Nine Thousand One Hundred Thirty Seven only) (Which is-1.85 % Below to SR-2018-19 +12%GST Additional Add) Rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	500000.00			E-procurement
Difference in cost to amount put to tender	31312.00	684033	27.02.2020	CorporationBank Chikkabanavara Branch
FSD / BG (5% of tender approved cost)	82956.00	684034	27.02.2020	CorporationBank Chikkabanavara Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR
WITNESSES:

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,

1.

Scanned with CamScanner